



**ADDENDUM #1  
TO  
ITB #2023-03  
HAVLIK AND NW SCAPPOOSE OVERLAYS AND ADA RAMPS  
DATE ISSUED: MARCH 28<sup>TH</sup>, 2023**

New additions to the ITB #2023-03 bidding documents are underlined, whereas deletions, if any, are indicated by strikethrough text. All remaining sections and subsections of ITB #2023-03 not modified by this Addendum remain unchanged.

The time indicated for the first four items in the **Expected Schedule** were listed incorrectly, including the time for the **Optional Pre-Bid Virtual Conference**. Please see corrected schedule below.

## **SECTION 2.10 – INSTRUCTIONS TO BIDDERS**

### **21. Expected Schedule**

The project intends to follow the schedule in the following table. Many factors can affect timing of individual items, but substantial completion must be held firm.

<b>Event</b>	<b>Location</b>	<b>Date</b>	<b>Time</b>
Solicitation Advertisement	Business Tribune, Spotlight, City Website	<del>3/10/2023</del> <u>3/17/2023</u>	8:00 AM
Optional Pre-Bid Virtual Conference*	Microsoft Teams	<del>3/20/2023</del> <u>4/3/2023</u>	<del>1:00 PM</del> <u>1:30 PM</u>
Pre-Bid Questions Due	Email	<del>3/24/2023</del> <u>4/7/2023</u>	4:00 PM
Responses to Questions	City Website, WPB Planroom	<del>3/31/2023</del> <u>4/12/2023</u>	<del>4:00 PM</del> <u>Noon</u>
Bids Due/ Bid Opening	Scappoose City Hall	4/14/2023	2:00 PM
First Tier Subcontractor List Due	Scappoose City Hall	4/14/2023	4:00 PM
Notice of Intent to Award*	City Website, Email	4/19/2023	4:00 PM
Protest Period Closes	N/A	4/26/2023	4:00 PM
Council Authorization	City Council	5/1/2023	7:00 PM
Notice of Award	City Website, Email	5/2/2023	<del>7:00 PM</del> <u>Noon</u>
Notice to Proceed (Estimated)**	N/A	5/9/2023	N/A
Substantial Completion	N/A	10/1/2023	N/A
Final Completion	N/A	10/31/2023	N/A

\*These dates are subject to change at the sole discretion of the City. **The meeting will be held on Microsoft Teams. Please RSVP to Huell Whitehaus at [hwhitehaus@cityofscappoose.org](mailto:hwhitehaus@cityofscappoose.org) to receive the meeting link.**

\*\*Following Pre-Construction Meeting.