



**ADDENDUM #1
TO
RFP #2023-06
Design-Build Services for Smith Road Pump Station
DATE ISSUED: JUNE 14th, 2023**

New additions to RFP #2023-06 are underlined, whereas deletions, if any, are indicated by ~~striketrough text~~. All remaining sections and subsections of RFP #2023-06 not modified by this Addendum remain unchanged.

The Optional On-Site Visit has been rescheduled to Thursday, June 22nd, 2023 at 9:00 AM. The deadline to submit questions to City staff and the deadline for responses to those questions have also been shifted. Please see updated schedule below.

SECTION 1 – GENERAL INFORMATION

1.4 Schedule

Action	Location	Date*	Time
Solicitation Advertisement	Business Tribune, Spotlight, City Website	6/2/2023	-
Optional On-Site Visit*	33334 NW EJ Smith Road Scappoose, OR 97056	6/15/2023 <u>6/22/2023</u>	9:00 AM
Deadline for Questions	Email	6/27/2023 <u>6/30/2023</u>	12:00 PM
City Responses to Questions	Email, City Website	6/30/2023 <u>7/7/2023</u>	4:00 PM
Proposals Due	City Hall	7/13/2023	4:00 PM
Proposal Evaluation	-	Week of 7/17/2023	-
Interviews (if held)	Microsoft Teams	Week of 7/24/2023	TBD
Notice of Intent to Award	Email	7/27/2023	TBD
Challenge Period Expires	-	8/3/2023	TBD
Contract Negotiations	-	Week of 8/7/2023	-
City Council Approval of Contract	City Council	8/21/2023	7:00 PM
Notice of Award of Contract	Email	8/22/2023	9:00 AM
Begin Contract (Estimated)	-	8/28/2023	-
Desired Substantial Completion	-	12/31/2024	-

These dates and times indicated above are subject to change at the sole discretion of the City.



Please RSVP with the RFP Contact (see below) at least **one day prior to the scheduled On-Site Visit.*

1.5 RFP Contact

All correspondence regarding this RFP should be directed to:

Charlotte Baker, Public Works Contract Administrator at (503) 543-7146, ext. 802 or
~~cbaker@cityofscappoose.org~~ cbaker@scappoose.gov.