



**ADDENDUM #1  
TO  
RFP #2024-03  
Maple Street Sidewalk Infill Project  
DATE ISSUED: May 6, 2024**

**TO:** PROSPECTIVE BIDDERS AND PLANHOLDERS

**SUBJECT:** REVISION TO BID DOCUMENT

**ITEM NO. 1 – SECTION 2.20 BID PROPOSAL FORM – BID SCHEDULE FOR AREA A**

A. Bid Item 14 is amended as follows:

ITEM NO.	ITEM	UNITS	QUANTITY	UNIT PRICE	TOTAL COST
14	Concrete Sidewalk	<del>SF</del> <b><u>SY</u></b>	222	\$	\$

Removed items are ~~struck through~~, revisions are **underlined in bold**.

The updated Bid Schedule is attached below.

THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY INCLUDED HEREIN.



BID SCHEDULE – AREA A (MAPLE STREET)

ITEM NO.	ITEM	UNITS	QUANT-ITY	UNIT PRICE	TOTAL COST
<b>MOBILIZATION AND TRAFFIC CONTROL (00200)</b>					
1	Mobilization	LS	1	\$	\$
2	Temporary Workzone Traffic Control	LS	1	\$	\$
3	Erosion Control	LS	1	\$	\$
4	Removal of Existing Curb, Sidewalk, Asphalt	LS	1	\$	\$
5	Removal of Mailboxes, Crosswalk Bar	LS	1	\$	\$
6	Concrete Saw Cutting	LF	30	\$	\$
7	Asphalt Saw Cutting	LF	557	\$	\$
8	Removal and Reinstallation of Stop Sign	EA	1	\$	\$
9	Relocate Communication Pedestal	EA	1	\$	\$
10	Minor Manhole Adjustment	EA	1	\$	\$
11	Level 2, ½" APC/HMAC	TON	188	\$	\$
12	¾"-0 Crushed Rock	SY	717	\$	\$
13	1-½" -0 Crushed Rock	SY	692	\$	\$
14	Concrete Sidewalk	SY	222	\$	\$
15	Truncated Domes	EA	3	\$	\$
16	Concrete Driveway	SF	324	\$	\$
17	Concrete Curb and Gutter	LF	358	\$	\$
18	Relocate Water Meter	EA	1	\$	\$
19	Inlet Catch Basin	EA	1	\$	\$
20	Thermoplastic Bar, Type AB Crosswalk	SF	440	\$	\$
21	Thermoplastic Bar, Type AB Stop Bar	SF	13	\$	\$
22	Landscape Restoration	LS	1	\$	\$



BID SCHEDULE - AREA B (COMMERCE DRIVE)

ITEM NO.	ITEM	UNITS	QUANT-ITY	UNIT PRICE	TOTAL COST
<b>MOBILIZATION AND TRAFFIC CONTROL (00200)</b>					
1	Mobilization	LS	1	\$	\$
2	Temporary Workzone Traffic Control	LS	1	\$	\$
3	Erosion Control	LS	1	\$	\$
4	Removal of Existing Curb, Sidewalk, Asphalt	LS	1	\$	\$
5	Construct Commercial Concrete Driveway	LS	1	\$	\$
6	Landscape Restoration	LS	1	\$	\$

<b>UNIT OF MEASUREMENT ABBREVIATIONS</b>	
AA	As Authorized
LS	Lump Sum
SF	Square Foot
EA	Each
FT	Foot
HR	Hour
SY	Square Yard
AC	Acre
CY	Cubic Yard
TON	U.S. Ton



**SCAPPOOSE**  
*Oregon*